STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

05/ 11/ 06
07-1Y1504

B I

07-LA-110-30.2/32.0

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

528, 600. 00

572, 414. 00

616, 691.

703, 020.

80

00

676, 530. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN LOS ANGELES COUNTY I N AND NEAR
PASADENA FROM 0. 2 KM SOUTH OF
ARROYO DRI VE OVERCROSSI NG TO
GLENARM STREET

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

147, 930. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 15/ 06
CONTRACT CODE '"H '
19 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90

PERCENT UNDER EST 21. 87

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE STE 20
ANAHEI M CA 92801

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

FAX

FAX

FAX

FAX

951 736- 7600
00267073
951 739-4671

562 599-5841
00688659
562 591- 7485

714 578-9600
00747612
714 578-9672

818 767-8418
00116307
818 767-3169

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-1Y1504 Bl D245

07-LA-110-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI ONAL ENG NEERI NG LOOPS

SQUTH EL MONTE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
THOVAS AND PRATT TRAFFI C CONTROL

VALLEJO CA



07-1Y1504 Bl D245
07-LA-110-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 11/ 06 05/ 15/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ABRASI VE BLASTI NG REMOVE STRI PI NG, MARKI NGS AND LEAD COWVPLI ANCE PLAN
Rl VERSI DE CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCOLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
LOCP MASTER LOOPS
ANAHEI M CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
NI POMO CA
SUDHAKAR COVPANY I NSTALL STRI PI NG AND MARKI NG
RI ALTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A PROFESSI ONAL ENG NEERI NG LOOP DETECTORS

CONTI NUED

SQUTH EL MONTE CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

THOVAS AND PRATT
VALLEJO CA
ON NEXT PAGE

COLD PLANE

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS AND LEAD COVPLI ANCE PLAN



07-1Y1504 Bl D245

07-LA-110-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TI TAN DVBE WATER POLLUTI ON CONTRCL PROGRAM
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA
SUDHAKAR COVPANY STRI PI NG
1122 N AZUSA CANYON ROAD
RI ALTO CA
TI TAN DVBE | NC SUPPLY RUBBERI ZED ASPHALT
P O BOX 492332
REDDI NG CA
TRAFFI C LOOPS CRACKFI LLI NG | NC LOOPS

946 EMERALD STREET
ANAHEI M CA



07-1Y1504 Bl D245

07- LA-110-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 400. 00 14, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27, 300. 00 27, 300. 00
5 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,020 1. 60 6, 432. 00
6 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 10 22.00 220. 00
7 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 490 1.10 1, 639. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 37, 700 1.70 64, 090. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 2, 000. 00 2, 000. 00
10 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2,900 117. 00 339, 300. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 96 47.00 4.512. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 140 1. 00 9. 140. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 450 3.00 4, 350. 00
14 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 500 2.00 1, 000. 00
(BROKEN 3.66 M- 0.92 M
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 580 .75 6, 435. 00
(BROKEN 10.98 M - 3.66 M
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 350 1. 60 3, 760. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 190 4.00 4, 760. 00
18 (S) 038834 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 15 720. 00 10, 800. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 23, 962. 00 23, 962. 00

TOTAL 528, 600. 00



07-1Y1504 Bl D245

07-LA-110-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 11/ 06 05/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 720. 00 720. 00 880. 00 880. 00 1, 500. 00 1500. 00
2 4,500. 00 4500. 00 34, 200. 00 34200. 00 4,000. 00 4000. 00
3 6, 500. 00 6500. 00 14, 300. 00 14300. 00 10, 000. 00 10000. 00
4 48, 000. 00 48000. 00 82, 000. 00 82000. 00 60, 000. 00 60000. 00
5 2.50 10050. 00 1.65 6633. 00 1.00 4020. 00
6 21.00 210. 00 21. 80 218. 00 15. 00 150. 00
7 1.30 1937. 00 1.10 1639. 00 1.00 1490. 00
8 3.50 131950. 00 2.05 77285. 00 3. 00 113100. 00
9 3, 500. 00 3500. 00 7, 600. 00 7600. 00 5, 000. 00 5000. 00
10 95. 00 275500. 00 102. 55 297395. 00 150. 00 435000. 00
11 32.00 3072. 00 47.00 4512. 00 50. 00 4800. 00
12 1.00 9140. 00 .95 8683. 00 1.00 9140. 00
13 2.14 3103. 00 2.95 4277. 50 2.00 2900. 00
14 2.14 1070. 00 1.80 900. 00 2.00 1000. 00
15 80 6864. 00 .72 6177. 60 1.00 8580. 00
16 1.40 3290. 00 1. 64 3854. 00 2.00 4700. 00
17 3.20 3808. 00 3.83 4557. 70 6. 00 7140. 00
18 480. 00 7200. 00 744. 00 11160. 00 700. 00 10500. 00
19 52, 000. 00 52000. 00 50, 420. 00 50420. 00 20, 000. 00 20000. 00
TOT 572,414. 00 616, 691. 80 703, 020. 00



